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TO ALL BIDDERS CONCERNED:
SUBIJECT:
F-0154(55)21

SR-154, NORTH OF SR-201
Addendum Number: 3

To Whom It May Concern:

We are submitting the following changes to the subject project.

1. The Bid Opening has been revised. The Bid Opening date has been changed from September 17,
2009 to September 22, 2009.

EBS requires vou to change the “Bid Date™ on your “Project Item Bid Detail” window. If vou do
not change the date, your bid will not be downloaded for “Bid Opening”.

2. Please replace the previously posted set of contract documents. A complete set of revised contract
documents, including the Special Provisions and Specifications has been re-posted to the UDOT
website for download.

Please consider these revisions before submitting your bid.

#%% DUE TO THE SIZE ONLY THE COVER LETTER WILL BE FAXED, ***

=¥ ADDENDUM IS AVAILABLE AND MAY BE DOWNLOADED FROM THE UDOT WEBSITE AT
http://eprpw.dot.utah.cov
RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOU SUBMIT YOUR BID.
YOUR BID WILL BE DECLARED NON-RESPONSIVE IF YOU DO NOT ACKNOWLEDGE THIS ADDENDUM

Sincerely,
L* e ral
= Y A
No. 179884 UDOT Project Manager
PETER K. i
cergly,
Pete Negus

Deputy Construction Engineer
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